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START OF ADDENDUM

The RFP Package is hereby clarified or changed as follows:

1. PART B, SUBMITTAL CHECKLIST, #8, first paragraph. Revise the maximum number of pages from
“Fifteen (15)” to: Seventeen (17).

2. GENERAL — QUESTIONS AND ANSWERS

Questions must be submitted in writing and in sufficient time to receive a response before
submitting a proposal.

1) Q: During the contractor outreach meeting, the schedule included in the presentation
assumed a contractor would mobilize in late fall 2018, and expected NTP following a
few months later. Please confirm this is the RFP intent.

A: A Fall 2018 mobilization is the RFP intent. The schedule for Stage 2 is largely driven by
funding availability and will likely be awarded under multiple NTPs. While the CMGC scope
shows a schedule for Stage 2 beginning 2" Quarter 2019, we need to have the flexibility in
schedule to mobilize and begin construction in the fall of 2018, if funding becomes available.

2) Q: In an effort to more fully respond to the criteria in the RFP, we request the DOT
increase the page limit to 20 pages. We feel this is a reasonable page count for a
project of this magnitude and complexity.

A: The page limit is increased to 17 pages. (Per this Addendum)

All other terms and conditions remain the same.

END OF ADDENDUM
We appreciate your participation in this solicitation.

Sincerely,

g/\( Barbara L. Tanner, P.E.
Chief of Contracts & LPA Design

“Keep Alaska Moving through service and infrastructure.”



